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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-585 ON N049 AUGUSTINE CUTOFF OVER BRANDYWINE CREEK

     CALL ORDER   : 003                     CONTRACT ID : T201007402.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/23/12                DISTRICT    : N1

     STATE/FEDERAL AID NO: EBHOS-N049(1)    CONTRACT TIME :  502  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : EBHOS-N049(1)

     BR 1-585 ON N049 AUGUSTINE CUT-OFF OVER BRANDYWINE CREEK

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 12/17/12 to vendor EASTERN HIGHWAY SPECIALISTS,  INC.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     3,600,000.00     85.5290% 100.0000%

   1    EASTERN HIGHWAY SPECIALISTS,  INC., 920 N CHURCH ST, WILMINGTON, DE, 19801       $     4,209,096.98    100.0000% 116.9194%

   2    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709    $     4,918,606.30    116.8566% 136.6280%

   3    J D ECKMAN, INC., 4781 LOWER VALLEY ROAD, ATGLEN, PA, 19310                      $     4,947,624.15    117.5460% 137.4340%

   4    GREGGO & FERRARA, INC., 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720            $     5,331,530.06    126.6668% 148.0981%

   5    CORMAN CONSTRUCTION, INC., 12001 GUILFORD ROAD, ANNAPOLIS JUNCTION, MD, 20701    $     5,868,000.00    139.4123% 163.0000%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |EASTERN HIGHWAY SPEC INC     |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   PROJECT ITEMS

                                          |                             |                             |

0010 201000                          LUMP |   10000.00000       10000.00|    8000.00000        8000.00|   21950.00000       21950.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 207000                  30.000  CY   |      60.00000        1800.00|      51.00000        1530.00|      32.50000         975.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0030 211002                 189.000  LF   |       8.00000        1512.00|       3.40000         642.60|       3.00000         567.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (GUARDRAIL)                             |                             |                             |

0040 251000                1300.000  LF   |       5.00000        6500.00|       2.80000        3640.00|       2.60000        3380.00

  SILT FENCE                              |                             |                             |

0050 302007                  12.000  CY   |     100.00000        1200.00|      82.00000         984.00|      67.00000         804.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0060 401804                  88.000  TON  |     105.00000        9240.00|     142.00000       12496.00|     157.00000       13816.00

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS   |                             |                             |

  PG 70-22 (CARBONATE STONE)              |                             |                             |

0080 602001                   5.000  CY   |    1500.00000        7500.00|    1200.00000        6000.00|    1115.00000        5575.00

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  A                                       |                             |                             |

0090 602013                  30.000  CY   |     800.00000       24000.00|    1300.00000       39000.00|    1115.00000       33450.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |

0100 602574                 100.000  SF   |      75.00000        7500.00|      29.50000        2950.00|      39.00000        3900.00

  DECK REPAIR, 1/4" TO 1" DEPTH           |                             |                             |
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                                                              FINAL

     CONTRACT TITLE : BR 1-585 ON N049 AUGUSTINE CUTOFF OVER BRANDYWINE CREEK

     CALL ORDER   : 003                     CONTRACT ID : T201007402.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/23/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |EASTERN HIGHWAY SPEC INC     |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0110 602575                 100.000  SF   |     100.00000       10000.00|      52.00000        5200.00|      71.00000        7100.00

  DECK REPAIR, 1" TO 3" DEPTH             |                             |                             |

0120 602576                 100.000  SF   |     150.00000       15000.00|     100.00000       10000.00|     111.00000       11100.00

  DECK REPAIR, 3" TO < FULL DEPTH         |                             |                             |

0130 602577                  10.000  SF   |     200.00000        2000.00|     143.00000        1430.00|     230.00000        2300.00

  DECK REPAIR, FULL DEPTH                 |                             |                             |

0140 602579                 100.000  EACH |      50.00000        5000.00|      13.50000        1350.00|      20.00000        2000.00

  DRILLING HOLES AND INSTALLING DOWELS    |                             |                             |

0150 602580                  30.000  CY   |    1500.00000       45000.00|    1900.00000       57000.00|     572.50000       17175.00

  PARTIAL REMOVAL OF P.C.C. MASONRY       |                             |                             |

0160 602586                  26.000  CF   |     800.00000       20800.00|     400.00000       10400.00|     998.00000       25948.00

  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |

0170 602611                  50.000  LF   |      75.00000        3750.00|      55.50000        2775.00|      75.00000        3750.00

  REPAIR OF CONCRETE STRUCTURES BY EPOXY  |                             |                             |

  INJECTION                               |                             |                             |

0180 602646                8626.000  SF   |       4.50000       38817.00|       3.00000       25878.00|       3.00000       25878.00

  SILICONE ACRYLIC CONCRETE SEALER        |                             |                             |

0200 603500                4100.000  LB   |       5.00000       20500.00|       4.50000       18450.00|       2.00000        8200.00

  REPLACING BAR REINFORCEMENT             |                             |                             |

0210 605511                 116.000  LF   |     375.00000       43500.00|     442.00000       51272.00|     454.00000       52664.00

  PREFABRICATED EXPANSION JOINT SYSTEM, 3 |                             |                             |

0240 605578                  62.000  EACH |     150.00000        9300.00|     191.00000       11842.00|     250.00000       15500.00

  REPLACING STEEL RIVETS/BOLTS            |                             |                             |

0260 605606                          LUMP |   12000.00000       12000.00|    6000.00000        6000.00|   12250.00000       12250.00

  TEMPORARY BRIDGE SUPPORT SYSTEM         |                             |                             |

0270 605670                          LUMP |   50000.00000       50000.00|   32000.00000       32000.00|   46000.00000       46000.00

  BRIDGE JOINT DRAIN TROUGH               |                             |                             |

0280 605693                 367.000  LF   |      40.00000       14680.00|     113.00000       41471.00|      91.00000       33397.00

  SILICONE JOINT SEAL, 1"                 |                             |                             |

0290 605709                  18.000  EACH |     375.00000        6750.00|     611.00000       10998.00|     575.00000       10350.00

  WELD REPAIRS                            |                             |                             |

0300 605732                   1.000  EACH |    1500.00000        1500.00|    1100.00000        1100.00|    1750.00000        1750.00

  REPLACE STEEL TAP BOLT                  |                             |                             |

0310 605733                          LUMP |  210000.00000      210000.00|  130000.00000      130000.00|  153000.00000      153000.00

  PIN AND HANGER RETROFIT                 |                             |                             |

0320 610502                3700.000  LF   |       5.00000       18500.00|      21.50000       79550.00|      46.00000      170200.00

  POINTING EXISTING STONE MASONRY         |                             |                             |

0330 611503                4000.000  SF   |       4.50000       18000.00|       3.15000       12600.00|       2.70000       10800.00

  GRAFFITI REMOVAL                        |                             |                             |
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     CONTRACT TITLE : BR 1-585 ON N049 AUGUSTINE CUTOFF OVER BRANDYWINE CREEK
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====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |EASTERN HIGHWAY SPEC INC     |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0340 612502                 180.000  LF   |      35.00000        6300.00|      41.50000        7470.00|      54.00000        9720.00

  PVC PIPE, 6"                            |                             |                             |

0350 612503                  90.000  LF   |      45.00000        4050.00|      50.00000        4500.00|     114.00000       10260.00

  PVC PIPE, 8"                            |                             |                             |

0360 705001                 900.000  SF   |       5.50000        4950.00|       6.80000        6120.00|       9.50000        8550.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0370 712005                 113.000  SY   |      60.00000        6780.00|      75.00000        8475.00|      73.50000        8305.50

  RIPRAP, R-4                             |                             |                             |

0380 720585                   3.000  EACH |    2650.00000        7950.00|    3000.00000        9000.00|    3250.00000        9750.00

  GUARDRAIL END TREATMENT ATTENUATOR,     |                             |                             |

  TYPE 1-31                               |                             |                             |

0390 725001                   1.000  EACH |    1000.00000        1000.00|    1100.00000        1100.00|    1150.00000        1150.00

  GUARDRAIL TO BARRIER CONNECTION (EXIT   |                             |                             |

  TYPE 31)                                |                             |                             |

0400 725002                   3.000  EACH |    2350.00000        7050.00|    3000.00000        9000.00|    3250.00000        9750.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1-31                      |                             |                             |

0410 726001                   1.000  EACH |     750.00000         750.00|    1000.00000        1000.00|    1050.00000        1050.00

  END ANCHORAGE 31                        |                             |                             |

0420 727004                1864.000  LF   |      50.00000       93200.00|      85.00000      158440.00|      89.75000      167294.00

  CHAIN-LINK FENCE, 6' HIGH               |                             |                             |

0430 727006                  16.000  EACH |     200.00000        3200.00|     369.00000        5904.00|     375.00000        6000.00

  TERMINAL POSTS FOR 6' CHAIN-LINK FENCE  |                             |                             |

0440 727007                  12.000  LF   |      75.00000         900.00|      71.50000         858.00|      74.00000         888.00

  CHAIN-LINK FENCE, 8' HIGH               |                             |                             |

0450 727008                   2.000  EACH |     250.00000         500.00|     296.00000         592.00|     305.00000         610.00

  TERMINAL POSTS FOR 8' CHAIN-LINK FENCE  |                             |                             |

0460 727014                1640.000  LF   |       5.00000        8200.00|       2.80000        4592.00|       4.50000        7380.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0470 727547                1870.000  LF   |      10.00000       18700.00|       3.40000        6358.00|       4.00000        7480.00

  REMOVAL OF FENCE                        |                             |                             |

0480 732005                 243.000  CY   |       5.00000        1215.00|      49.00000       11907.00|      47.50000       11542.50

  TOPSOIL (CY)                            |                             |                             |

0490 734013                1428.000  SY   |       1.00000        1428.00|       0.45000         642.60|       0.75000        1071.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0500 735535                1428.000  SY   |      10.00000       14280.00|       2.50000        3570.00|       2.35000        3355.80

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |
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====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |EASTERN HIGHWAY SPEC INC     |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0510 743005                 360.000  EADY |      40.00000       14400.00|      30.00000       10800.00|      35.00000       12600.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY
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                                                              FINAL

     CONTRACT TITLE : BR 1-585 ON N049 AUGUSTINE CUTOFF OVER BRANDYWINE CREEK

     CALL ORDER   : 003                     CONTRACT ID : T201007402.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/23/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |EASTERN HIGHWAY SPEC INC     |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0520 743007                 288.000  HOUR |      75.00000       21600.00|      75.00000       21600.00|      75.00000       21600.00

  TRAFFIC OFFICERS                        |                             |                             |

0530 743008                  22.000  EACH |      20.00000         440.00|      17.00000         374.00|      17.50000         385.00

  REFLECTOR PANELS                        |                             |                             |

0540 743010                 245.000  EADY |     100.00000       24500.00|     113.00000       27685.00|     115.00000       28175.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0550 743015                1100.000  LF   |      30.00000       33000.00|      36.00000       39600.00|      40.00000       44000.00

  FURNISH AND MAINTAIN PORTABLE PCC       |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0560 743023                6024.000  LFDY |       2.00000       12048.00|       0.80000        4819.20|       0.30000        1807.20

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0570 743025                   2.000  EACH |    1000.00000        2000.00|    1100.00000        2200.00|    1165.00000        2330.00

  INSTALL TEMPORARY IMPACT ATTENUATOR     |                             |                             |

0580 743028                   2.000  EACH |    8000.00000       16000.00|    4400.00000        8800.00|    4550.00000        9100.00

  FURNISH TEMPORARY IMPACT ATTENUATOR -   |                             |                             |

  NON-GATING, REDIRECTIVE, TEST-LEVEL 2   |                             |                             |

0590 743050                3920.000  HOUR |      52.90000      207368.00|      52.90000      207368.00|      52.90000      207368.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0600 743062                1960.000  HOUR |      76.71000      150351.60|      76.71000      150351.60|      76.71000      150351.60

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0610 746647                   8.000  EACH |     100.00000         800.00|     170.00000        1360.00|     525.00000        4200.00

  REPLACEMENT OF ALUMINUM HANDHOLE COVER  |                             |                             |

  AND FASTENERS                           |                             |                             |

0620 746648                   2.000  EACH |     100.00000         200.00|      73.50000         147.00|     250.00000         500.00

  REPLACEMENT OF STEEL FASTENERS          |                             |                             |

0630 748015                 605.000  SF   |      10.00000        6050.00|       4.40000        2662.00|       4.50000        2722.50

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0640 748033                  28.000  LF   |       5.00000         140.00|       2.30000          64.40|       2.50000          70.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 5"                 |                             |                             |

0650 748525                5940.000  LF   |       2.00000       11880.00|       1.40000        8316.00|       1.50000        8910.00

  TEMPORARY MARKINGS, TAPE, 4"            |                             |                             |

0660 748529                  70.000  SF   |      27.00000        1890.00|      30.50000        2135.00|      31.25000        2187.50

  RETROREFLECTIVE PREFORMED               |                             |                             |

  PATTERNEDMARKINGS, SYMBOL/LEGEND        |                             |                             |
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====================================================================================================================================
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LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0670 748530                3750.000  SF   |       2.00000        7500.00|       1.70000        6375.00|       1.75000        6562.50

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0680 748548                8028.000  LF   |       3.00000       24084.00|       0.61000        4897.08|       0.65000        5218.20

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0690 748553                   1.000  EACH |     300.00000         300.00|     360.00000         360.00|     375.00000         375.00

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |

0700 748557                1745.000  LF   |       5.00000        8725.00|       1.50000        2617.50|       1.50000        2617.50

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 3"                  |                             |                             |

0710 749687                  33.000  EACH |      50.00000        1650.00|      51.00000        1683.00|      58.00000        1914.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0720 749688                   9.000  EACH |      80.00000         720.00|      73.50000         661.50|      88.00000         792.00

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |

0730 758000                 100.000  SY   |      25.00000        2500.00|      17.00000        1700.00|      16.00000        1600.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0740 759501                  17.000  EAMO |    4000.00000       68000.00|    2600.00000       44200.00|    3450.00000       58650.00

  FIELD OFFICE, SPECIAL                   |                             |                             |

0750 760001                5475.000  SYIN |      15.00000       82125.00|       5.70000       31207.50|       5.00000       27375.00

  PAVEMENT - MILLING CONCRETE             |                             |                             |

0760 760006                 840.000  SY   |       1.50000        1260.00|       2.70000        2268.00|       5.00000        4200.00

  PAVEMENT - MILLING, HOT-MIX, 2" DEPTH   |                             |                             |

0770 762001                  80.000  LF   |       5.00000         400.00|       5.70000         456.00|       7.50000         600.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0780 762002                 240.000  LF   |       5.00000        1200.00|       5.50000        1320.00|       9.50000        2280.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0790 763000                          LUMP |  202934.40000      202934.40|  200000.00000      200000.00|  145000.00000      145000.00

  INITIAL EXPENSE                         |                             |                             |

0800 763501                          LUMP |   57000.00000       57000.00|    1600.00000        1600.00|  136000.00000      136000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0810 763503                1040.000  HOUR |       0.80000         832.00|       0.80000         832.00|       0.80000         832.00

  TRAINEE                                 |                             |                             |

0820 763508                          LUMP |    3000.00000        3000.00|    1100.00000        1100.00|     500.00000         500.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |
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                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |EASTERN HIGHWAY SPEC INC     |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0830 763509                  17.000  EAMO |     400.00000        6800.00|     650.00000       11050.00|      50.00000         850.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

0840 763522                          LUMP |    5000.00000        5000.00|    1100.00000        1100.00|    4500.00000        4500.00

  COAST GUARD SPECIFIC CONDITIONS         |                             |                             |

0850 763643                          LUMP |   57000.00000       57000.00|   73000.00000       73000.00|   85325.00000       85325.00

  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |

     SECTION TOTALS                       |           $     1,828,500.00|           $     1,698,796.98|           $     1,939,433.80

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   FIXED QUANTITIES

                                          |                             |                             |

0070 601522                1100.000  SF   |      35.00000       38500.00|      35.00000       38500.00|      19.50000       21450.00

  TEMPORARY PROTECTIVE SHIELD             |                             |                             |

     SECTION TOTALS                       |           $        38,500.00|           $        38,500.00|           $        21,450.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0003   SPECIALTY ITEMS

                                          |                             |                             |

0860 602733                5475.000  SYIN |     100.00000      547500.00|      83.00000      454425.00|      92.50000      506437.50

  POLYESTER POLYMER CONCRETE OVERLAY      |                             |                             |

0870 605522                          LUMP |  476000.00000      476000.00|  605000.00000      605000.00|  798500.00000      798500.00

  URETHANE PAINT SYSTEM, EXISTING STEEL   |                             |                             |

0880 605532                          LUMP |  286000.00000      286000.00| 1125000.00000     1125000.00| 1461000.00000     1461000.00

  CLEANING EXISTING STEEL STRUCTURES      |                             |                             |

  (NON-HAZARDOUS BASE)                    |                             |                             |

0890 605584               12100.000  LB   |      35.00000      423500.00|      23.75000      287375.00|      15.85000      191785.00

  STEEL STRUCTURE REPAIR                  |                             |                             |

     SECTION TOTALS                       |           $     1,733,000.00|           $     2,471,800.00|           $     2,957,722.50

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     3,600,000.00|           $     4,209,096.98|           $     4,918,606.30

====================================================================================================================================

     DBE GOALS                             |                 10        %|                  4         %|                  4         %

====================================================================================================================================
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     CONTRACT TITLE : BR 1-585 ON N049 AUGUSTINE CUTOFF OVER BRANDYWINE CREEK

     CALL ORDER   : 003                     CONTRACT ID : T201007402.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/23/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |J D ECKMAN INC               |GREGGO & FERRARA INC         |CORMAN CONST INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   PROJECT ITEMS

                                          |                             |                             |

0010 201000                          LUMP |   50000.00000       50000.00|    5000.00000        5000.00|   50000.00000       50000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 207000                  30.000  CY   |      50.00000        1500.00|     100.00000        3000.00|     100.45000        3013.50

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0030 211002                 189.000  LF   |       4.50000         850.50|      15.00000        2835.00|       5.20000         982.80

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (GUARDRAIL)                             |                             |                             |

0040 251000                1300.000  LF   |       2.75000        3575.00|       3.40000        4420.00|       3.20000        4160.00

  SILT FENCE                              |                             |                             |

0050 302007                  12.000  CY   |      50.00000         600.00|     150.00000        1800.00|     251.67000        3020.04

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0060 401804                  88.000  TON  |     140.00000       12320.00|     150.00000       13200.00|     200.00000       17600.00

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS   |                             |                             |

  PG 70-22 (CARBONATE STONE)              |                             |                             |

0080 602001                   5.000  CY   |    1500.00000        7500.00|    1800.00000        9000.00|    1462.34000        7311.70

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  A                                       |                             |                             |

0090 602013                  30.000  CY   |    2300.00000       69000.00|    3600.00000      108000.00|     455.78000       13673.40

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |

0100 602574                 100.000  SF   |      30.00000        3000.00|      46.00000        4600.00|      60.70000        6070.00

  DECK REPAIR, 1/4" TO 1" DEPTH           |                             |                             |

0110 602575                 100.000  SF   |      42.00000        4200.00|      81.00000        8100.00|      92.38000        9238.00

  DECK REPAIR, 1" TO 3" DEPTH             |                             |                             |

0120 602576                 100.000  SF   |      80.00000        8000.00|     110.00000       11000.00|     155.73000       15573.00

  DECK REPAIR, 3" TO < FULL DEPTH         |                             |                             |

0130 602577                  10.000  SF   |     150.00000        1500.00|     190.00000        1900.00|     270.85000        2708.50

  DECK REPAIR, FULL DEPTH                 |                             |                             |

0140 602579                 100.000  EACH |      60.00000        6000.00|      28.00000        2800.00|      38.74000        3874.00

  DRILLING HOLES AND INSTALLING DOWELS    |                             |                             |

0150 602580                  30.000  CY   |    2500.00000       75000.00|    1600.00000       48000.00|    4011.76000      120352.80

  PARTIAL REMOVAL OF P.C.C. MASONRY       |                             |                             |

0160 602586                  26.000  CF   |     575.00000       14950.00|     300.00000        7800.00|    1168.00000       30368.00

  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |

0170 602611                  50.000  LF   |      50.00000        2500.00|     100.00000        5000.00|     158.50000        7925.00

  REPAIR OF CONCRETE STRUCTURES BY EPOXY  |                             |                             |

  INJECTION                               |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-585 ON N049 AUGUSTINE CUTOFF OVER BRANDYWINE CREEK

     CALL ORDER   : 003                     CONTRACT ID : T201007402.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/23/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |J D ECKMAN INC               |GREGGO & FERRARA INC         |CORMAN CONST INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 602646                8626.000  SF   |       2.00000       17252.00|       3.00000       25878.00|       3.20000       27603.20

  SILICONE ACRYLIC CONCRETE SEALER        |                             |                             |

0200 603500                4100.000  LB   |       2.30000        9430.00|       4.75000       19475.00|       1.56000        6396.00

  REPLACING BAR REINFORCEMENT             |                             |                             |

0210 605511                 116.000  LF   |     500.00000       58000.00|     480.00000       55680.00|     397.00000       46052.00

  PREFABRICATED EXPANSION JOINT SYSTEM, 3 |                             |                             |

0240 605578                  62.000  EACH |      65.00000        4030.00|     660.00000       40920.00|      58.17000        3606.54

  REPLACING STEEL RIVETS/BOLTS            |                             |                             |

0260 605606                          LUMP |   10000.00000       10000.00|   90000.00000       90000.00|   75000.00000       75000.00

  TEMPORARY BRIDGE SUPPORT SYSTEM         |                             |                             |

0270 605670                          LUMP |  125000.00000      125000.00|   44000.00000       44000.00|  150000.00000      150000.00

  BRIDGE JOINT DRAIN TROUGH               |                             |                             |

0280 605693                 367.000  LF   |      45.00000       16515.00|     300.00000      110100.00|     219.00000       80373.00

  SILICONE JOINT SEAL, 1"                 |                             |                             |

0290 605709                  18.000  EACH |     200.00000        3600.00|    1730.00000       31140.00|     150.65000        2711.70

  WELD REPAIRS                            |                             |                             |

0300 605732                   1.000  EACH |     650.00000         650.00|    3920.00000        3920.00|     789.00000         789.00

  REPLACE STEEL TAP BOLT                  |                             |                             |

0310 605733                          LUMP |  145000.00000      145000.00|  155000.00000      155000.00|  150000.00000      150000.00

  PIN AND HANGER RETROFIT                 |                             |                             |

0320 610502                3700.000  LF   |      12.00000       44400.00|      42.00000      155400.00|      39.90000      147630.00

  POINTING EXISTING STONE MASONRY         |                             |                             |

0330 611503                4000.000  SF   |      15.00000       60000.00|       2.70000       10800.00|       5.00000       20000.00

  GRAFFITI REMOVAL                        |                             |                             |

0340 612502                 180.000  LF   |     140.00000       25200.00|      58.00000       10440.00|     230.00000       41400.00

  PVC PIPE, 6"                            |                             |                             |

0350 612503                  90.000  LF   |     160.00000       14400.00|      57.00000        5130.00|     223.00000       20070.00

  PVC PIPE, 8"                            |                             |                             |

0360 705001                 900.000  SF   |      11.50000       10350.00|       6.00000        5400.00|      10.00000        9000.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0370 712005                 113.000  SY   |      37.00000        4181.00|      95.00000       10735.00|     139.11000       15719.43

  RIPRAP, R-4                             |                             |                             |

0380 720585                   3.000  EACH |    3100.00000        9300.00|    2900.00000        8700.00|    2932.00000        8796.00

  GUARDRAIL END TREATMENT ATTENUATOR,     |                             |                             |

  TYPE 1-31                               |                             |                             |

0390 725001                   1.000  EACH |    1100.00000        1100.00|    1025.00000        1025.00|    1042.00000        1042.00

  GUARDRAIL TO BARRIER CONNECTION (EXIT   |                             |                             |

  TYPE 31)                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-585 ON N049 AUGUSTINE CUTOFF OVER BRANDYWINE CREEK

     CALL ORDER   : 003                     CONTRACT ID : T201007402.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/23/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |J D ECKMAN INC               |GREGGO & FERRARA INC         |CORMAN CONST INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0400 725002                   3.000  EACH |    3100.00000        9300.00|    2900.00000        8700.00|    2932.00000        8796.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1-31                      |                             |                             |

0410 726001                   1.000  EACH |    1000.00000        1000.00|     925.00000         925.00|     937.00000         937.00

  END ANCHORAGE 31                        |                             |                             |

0420 727004                1864.000  LF   |      85.00000      158440.00|      80.00000      149120.00|      80.70000      150424.80

  CHAIN-LINK FENCE, 6' HIGH               |                             |                             |

0430 727006                  16.000  EACH |     360.00000        5760.00|     340.00000        5440.00|     340.00000        5440.00

  TERMINAL POSTS FOR 6' CHAIN-LINK FENCE  |                             |                             |

0440 727007                  12.000  LF   |      70.00000         840.00|      65.00000         780.00|      63.00000         756.00

  CHAIN-LINK FENCE, 8' HIGH               |                             |                             |

0450 727008                   2.000  EACH |     290.00000         580.00|     270.00000         540.00|     261.00000         522.00

  TERMINAL POSTS FOR 8' CHAIN-LINK FENCE  |                             |                             |

0460 727014                1640.000  LF   |       5.00000        8200.00|       2.70000        4428.00|      12.60000       20664.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0470 727547                1870.000  LF   |      20.00000       37400.00|       5.75000       10752.50|      24.50000       45815.00

  REMOVAL OF FENCE                        |                             |                             |

0480 732005                 243.000  CY   |      45.00000       10935.00|      63.00000       15309.00|     133.84000       32523.12

  TOPSOIL (CY)                            |                             |                             |

0490 734013                1428.000  SY   |       0.50000         714.00|       0.52000         742.56|       1.00000        1428.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0500 735535                1428.000  SY   |       2.50000        3570.00|       2.60000        3712.80|       7.00000        9996.00

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0510 743005                 360.000  EADY |      10.00000        3600.00|      34.00000       12240.00|      80.20000       28872.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0520 743007                 288.000  HOUR |      75.00000       21600.00|      75.00000       21600.00|      75.00000       21600.00

  TRAFFIC OFFICERS                        |                             |                             |

0530 743008                  22.000  EACH |      16.50000         363.00|      22.00000         484.00|      20.90000         459.80

  REFLECTOR PANELS                        |                             |                             |

0540 743010                 245.000  EADY |      55.00000       13475.00|     130.00000       31850.00|     345.00000       84525.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0550 743015                1100.000  LF   |      28.00000       30800.00|      22.00000       24200.00|      37.40000       41140.00

  FURNISH AND MAINTAIN PORTABLE PCC       |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0560 743023                6024.000  LFDY |       0.30000        1807.20|       0.25000        1506.00|       0.15000         903.60

  TEMPORARY BARRICADES, TYPE III          |                             |                             |
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====================================================================================================================================
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                                          |J D ECKMAN INC               |GREGGO & FERRARA INC         |CORMAN CONST INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0570 743025                   2.000  EACH |    1100.00000        2200.00|    1500.00000        3000.00|    5235.00000       10470.00

  INSTALL TEMPORARY IMPACT ATTENUATOR     |                             |                             |

0580 743028                   2.000  EACH |    4200.00000        8400.00|    7500.00000       15000.00|   12560.00000       25120.00

  FURNISH TEMPORARY IMPACT ATTENUATOR -   |                             |                             |

  NON-GATING, REDIRECTIVE, TEST-LEVEL 2   |                             |                             |

0590 743050                3920.000  HOUR |      52.90000      207368.00|      52.90000      207368.00|      52.90000      207368.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0600 743062                1960.000  HOUR |      76.71000      150351.60|      76.71000      150351.60|      76.71000      150351.60

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0610 746647                   8.000  EACH |     320.00000        2560.00|    1275.00000       10200.00|     634.96000        5079.68

  REPLACEMENT OF ALUMINUM HANDHOLE COVER  |                             |                             |

  AND FASTENERS                           |                             |                             |

0620 746648                   2.000  EACH |     225.00000         450.00|     625.00000        1250.00|     434.96000         869.92

  REPLACEMENT OF STEEL FASTENERS          |                             |                             |

0630 748015                 605.000  SF   |       7.00000        4235.00|       4.00000        2420.00|       5.20000        3146.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0640 748033                  28.000  LF   |       3.50000          98.00|       2.10000          58.80|       1.00000          28.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 5"                 |                             |                             |

0650 748525                5940.000  LF   |       2.50000       14850.00|       1.30000        7722.00|       1.60000        9504.00

  TEMPORARY MARKINGS, TAPE, 4"            |                             |                             |

0660 748529                  70.000  SF   |      22.00000        1540.00|      28.00000        1960.00|     471.00000       32970.00

  RETROREFLECTIVE PREFORMED               |                             |                             |

  PATTERNEDMARKINGS, SYMBOL/LEGEND        |                             |                             |

0670 748530                3750.000  SF   |       3.30000       12375.00|       1.60000        6000.00|       3.00000       11250.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0680 748548                8028.000  LF   |       0.70000        5619.60|       0.60000        4816.80|       0.50000        4014.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0690 748553                   1.000  EACH |     330.00000         330.00|     330.00000         330.00|     262.00000         262.00

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |

0700 748557                1745.000  LF   |       0.55000         959.75|       1.40000        2443.00|       1.00000        1745.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 3"                  |                             |                             |
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LINE NO / ITEM CODE / ALT                 |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0710 749687                  33.000  EACH |      65.00000        2145.00|      57.00000        1881.00|     131.00000        4323.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST
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     LETTING DATE : 10/23/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0720 749688                   9.000  EACH |     165.00000        1485.00|      94.00000         846.00|     262.00000        2358.00

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |

0730 758000                 100.000  SY   |      17.00000        1700.00|      30.00000        3000.00|      74.88000        7488.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0740 759501                  17.000  EAMO |    5000.00000       85000.00|    4500.00000       76500.00|    3591.00000       61047.00

  FIELD OFFICE, SPECIAL                   |                             |                             |

0750 760001                5475.000  SYIN |       4.50000       24637.50|       8.20000       44895.00|      11.60000       63510.00

  PAVEMENT - MILLING CONCRETE             |                             |                             |

0760 760006                 840.000  SY   |      10.00000        8400.00|       5.60000        4704.00|       8.66000        7274.40

  PAVEMENT - MILLING, HOT-MIX, 2" DEPTH   |                             |                             |

0770 762001                  80.000  LF   |       5.00000         400.00|       5.70000         456.00|      10.50000         840.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0780 762002                 240.000  LF   |       5.00000        1200.00|       5.70000        1368.00|       8.00000        1920.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0790 763000                          LUMP |  250000.00000      250000.00|  125000.00000      125000.00|  275000.00000      275000.00

  INITIAL EXPENSE                         |                             |                             |

0800 763501                          LUMP |   75000.00000       75000.00|   80000.00000       80000.00|   11650.00000       11650.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0810 763503                1040.000  HOUR |       0.80000         832.00|       0.80000         832.00|       0.80000         832.00

  TRAINEE                                 |                             |                             |

0820 763508                          LUMP |    4500.00000        4500.00|    5500.00000        5500.00|    1578.00000        1578.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0830 763509                  17.000  EAMO |     500.00000        8500.00|     500.00000        8500.00|     526.00000        8942.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

0840 763522                          LUMP |   15000.00000       15000.00|    8000.00000        8000.00|     524.00000         524.00

  COAST GUARD SPECIFIC CONDITIONS         |                             |                             |

0850 763643                          LUMP |  150000.00000      150000.00|   98000.00000       98000.00|  334380.47000      334380.47

  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |

     SECTION TOTALS                       |           $     2,167,424.15|           $     2,184,930.06|           $     2,800,707.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   FIXED QUANTITIES

                                          |                             |                             |

0070 601522                1100.000  SF   |      17.50000       19250.00|      35.00000       38500.00|      20.00000       22000.00

  TEMPORARY PROTECTIVE SHIELD             |                             |                             |

     SECTION TOTALS                       |           $        19,250.00|           $        38,500.00|           $        22,000.00



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/12

                                                                                                                   PAGE : 003 -14

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-585 ON N049 AUGUSTINE CUTOFF OVER BRANDYWINE CREEK

     CALL ORDER   : 003                     CONTRACT ID : T201007402.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/23/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |J D ECKMAN INC               |GREGGO & FERRARA INC         |CORMAN CONST INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0003   SPECIALTY ITEMS

                                          |                             |                             |

0860 602733                5475.000  SYIN |     130.00000      711750.00|      92.00000      503700.00|     138.00000      755550.00

  POLYESTER POLYMER CONCRETE OVERLAY      |                             |                             |

0870 605522                          LUMP |  533000.00000      533000.00|  614000.00000      614000.00|  718280.00000      718280.00

  URETHANE PAINT SYSTEM, EXISTING STEEL   |                             |                             |

0880 605532                          LUMP | 1250000.00000     1250000.00| 1700000.00000     1700000.00| 1333940.00000     1333940.00

  CLEANING EXISTING STEEL STRUCTURES      |                             |                             |

  (NON-HAZARDOUS BASE)                    |                             |                             |

0890 605584               12100.000  LB   |      22.00000      266200.00|      24.00000      290400.00|      19.63000      237523.00

  STEEL STRUCTURE REPAIR                  |                             |                             |

     SECTION TOTALS                       |           $     2,760,950.00|           $     3,108,100.00|           $     3,045,293.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     4,947,624.15|           $     5,331,530.06|           $     5,868,000.00

====================================================================================================================================

     DBE GOALS                             |                 4         %|                  4         %|                  4         %

====================================================================================================================================


